

April 16, 2002

**BID NUMBER:** DG2143 **DUE DATE:** 03/26/02

**TIME:** 2:00 P.M.

ADDENDUM #1: DG2143AD1

DESCRIPTION: CONSTRUCTION OF A NEW SALT STORAGE BUILDING – CASTLE GATE UT

- **PLEASE NOTE:** Changes on contract documents and specifications (attached).
- 2. The Due Date and time remain the same.

To acknowledge receipt of addendums, either include a copy of addendum with bid submittal or give written acknowledgement with bid. It shall be the responsibility of the bidder to appropriately disseminate this information to all concerned prior to the assigned bid time.

Signature	Date
Company Name	

## Addendum #1

## Salt Storage Buildings Castle Gate, Scofield and Monticello Sites

The following changes are made to the contract documents and specifications.

Scope of work:

Owner will need to place asphalt during the contractor's phase of the work. Contractor shall coordinate with Owner activities necessary to place asphalt.

Drawings:

Add structural drawings.

Specifications

Delete Cast in Place Concrete Section in its entirety.

Electrical panel to be weatherproof.





